

26-04 / Project 17343 / Ohm Drive 16 inch Water Main Relocation
 Bid Opening February 10, 2026
 Bid Estimate \$ 653,000

		Advanced Paving and Construction Co., Inc. (WBE-LWCSBE)	Allterrain Paving & Construction (WBE - LWCSBE)	Argenbright Dirt Works (LWCSBE)	Basham Construction & Rental Co., Inc. (LWCSBE)	C J Hughes Construction Co., Inc.	Dan Cristiani Excavating Co, Inc.	Hall Contracting	MAC Construction & Excavating, Inc.	Seven Seas Construction (MBE-LWCSBE)	Southern Pipeline (LWCSBE)	(WBE-LWCSBE)
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	Lump Sum	\$ 621,000.0	\$ 660,000.0	\$ 391,857.26	\$ 626,000.0	\$ 1,083,000.0	\$ 541,286.0	\$ 500,451.0	\$ 667,000.0	\$ 592,349.15	\$ 661,500.0	\$ 606,986.0
Start / Completion Dates	Work Shall begin within 60 calendar days after notice to proceed and to complete work within 150 calendar days from date work is started.											
Bid Signed		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum 1-3		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
GFE Documents Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Pricing												
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and Install 16" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 325	\$ 300	\$ 285	\$ 275	\$ 625	\$ 291.5	\$ 803	\$ 300	\$ 340	\$ 400	\$ 410
Furnish and Install 16" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 300	\$ 270	\$ 240.96	\$ 250	\$ 500	\$ 256	\$ 324	\$ 275	\$ 300	\$ 325	\$ 375
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 12,500.0	\$ 9,000.0	\$ 14,262.38	\$ 9,500.0	\$ 25,000.0	\$ 10,310.0	\$ 12,601.0	\$ 7,500.0	\$ 10,000.0	\$ 9,500.0	\$ 8,200.0
Furnish and install 6" fire hydrant, complete - Long	Each	\$ 15,500.0	\$ 13,000.0	\$ 18,500.0	\$ 11,000.0	\$ 30,000.0	\$ 15,000.0	\$ 15,932.0	\$ 11,500.0	\$ 11,000.0	\$ 14,000.0	\$ 9,100.0
Preconstruction valve inspection	Each	\$ 500	\$ 400	\$ 2,300.0	\$ 500	\$ 600	\$ 1,000.0	\$ 1,200.0	\$ 500	\$ 600	\$ 600	\$ 310
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 4,500.0	\$ 3,500.0	\$ 4,500.0	\$ 1,800.0	\$ 5,500.0	\$ 2,500.0	\$ 3,764.0	\$ 3,500.0	\$ 3,500.0	\$ 4,000.0	\$ 875
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 16"	Each	\$ 25,000.0	\$ 18,000.0	\$ 20,000.0	\$ 20,000.0	\$ 10,000.0	\$ 18,000.0	\$ 17,140.0	\$ 15,000.0	\$ 18,500.0	\$ 25,000.0	\$ 17,750.0
Furnish and Install new valve along new main - 16"	Each	\$ 16,000.0	\$ 15,000.0	\$ 16,340.96	\$ 16,000.0	\$ 8,000.0	\$ 15,000.0	\$ 16,080.0	\$ 15,000.0	\$ 16,500.0	\$ 16,000.0	\$ 14,400.0
Milling - Asphalt	S.Y	\$ 12	\$ 15	\$ 17.5	\$ 25	\$ 15	\$ 62	\$ 108	\$ 8	\$ 28	\$ 36	\$ 35
Paving - Asphalt	S.Y	\$ 35	\$ 28	\$ 20	\$ 65	\$ 25	\$ 115	\$ 195	\$ 15	\$ 35	\$ 38	\$ 70
Concrete Curb Restoration (Standard Mix)	L.F.	\$ 65	\$ 130	\$ 100	\$ 175	\$ 80	\$ 72	\$ 52	\$ 70	\$ 60	\$ 130	\$ 52
Mobilization	Each	\$ 7,500.0	\$ 10,000.0	\$ 4,500.0	\$ 5,000.0	\$ 10,000.0	\$ 8,270.5	\$ 3,750.0	\$ 15,000.0	\$ 6,000.0	\$ 10,000.0	\$ 7,500.0
De-mobilization	Each	\$ 7,500.0	\$ 7,500.0	\$ 2,500.0	\$ 3,000.0	\$ 8,000.0	\$ 8,270.5	\$ 3,750.0	\$ 15,000.0	\$ 3,000.0	\$ 10,000.0	\$ 7,500.0
Additional Supplementary Pricing												
Foreman	Hour	\$ 95	\$ 90	\$ 90	\$ 85	\$ 110	\$ 90	\$ 82	\$ 84.77	\$ 75	\$ 70	\$ 90
Laborer	Hour	\$ 65	\$ 70	\$ 55	\$ 72	\$ 72	\$ 60	\$ 48.5	\$ 53.83	\$ 50	\$ 45	\$ 65
Truck Driver	Hour	\$ 85	\$ 70	\$ 70	\$ 75	\$ 75	\$ 60	\$ 61	\$ 50	\$ 50	\$ 66	\$ 65
Operator	Hour	\$ 85	\$ 80	\$ 70	\$ 80	\$ 92	\$ 80	\$ 58.5	\$ 66.65	\$ 65	\$ 68	\$ 75
Dump Truck	Hour	\$ 135	\$ 135	\$ 120	\$ 150	\$ 135	\$ 135	\$ 135	\$ 107.44	\$ 135	\$ 75	\$ 125
Backhoe	Hour	\$ 90	\$ 70	\$ 100	\$ 125	\$ 75	\$ 100	\$ 51	\$ 63.67	\$ 100	\$ 40	\$ 100
Loader	Hour	\$ 100	\$ 110	\$ 75	\$ 125	\$ 115	\$ 135	\$ 82	\$ 147.43	\$ 120	\$ 125	\$ 125
Hoe Ram	Hour	\$ 400	\$ 145	\$ 300	\$ 100	\$ 145	\$ 250	\$ 32	\$ 144.85	\$ 145	\$ 140	\$ 145
Pick-up Truck	Hour	\$ 60	\$ 22	\$ 20	\$ 40	\$ 50	\$ 50	\$ 23	\$ 26.93	\$ 35	\$ 20	\$ 35
Excavator	Hour	\$ 150	\$ 135	\$ 145	\$ 150	\$ 135	\$ 175	\$ 92	\$ 207.21	\$ 135	\$ 135	\$ 155
Skid Steer	Hour	\$ 70	\$ 60	\$ 75	\$ 100	\$ 75	\$ 115	\$ 44	\$ 97.42	\$ 85	\$ 50	\$ 100
Rosco Broom	Hour	\$ 60	\$ 90	\$ 75	\$ 100	\$ 100	\$ 115	\$ 31	\$ 60.25	\$ 90	\$ 100	\$ 125
Flat Bed Truck	Hour	\$ 80	\$ 80	\$ 40	\$ 125	\$ 95	\$ 100	\$ 42	\$ 26.93	\$ 85	\$ 75	\$ 800
Flowable Fill	C.Y.	\$ 250	\$ 250	\$ 200	\$ 350	\$ 225	\$ 300	\$ 170	\$ 165	\$ 200	\$ 225	\$ 375
Bedding Material	C.Y.	\$ 60	\$ 55	\$ 50	\$ 55	\$ 50	\$ 60	\$ 43.4	\$ 45	\$ 50	\$ 60	\$ 72
Rock Backfill	C.Y.	\$ 60	\$ 55	\$ 50	\$ 55	\$ 50	\$ 65	\$ 36.4	\$ 45	\$ 50	\$ 65	\$ 75
Sod Restoration	S.Y	\$ 10	\$ 22	\$ 20	\$ 35	\$ 20	\$ 20	\$ 18	\$ 10	\$ 13	\$ 35	\$ 37
Fencing Restoration	L.F.	\$ 50	\$ 85	\$ 50	\$ 75	\$ 130	\$ 100	\$ 150	\$ 80	\$ 65	\$ 250	\$ 85