

		Advanced Paving and Construction Co., Inc.(LWCSBE)	Allterrain Paving & Construction (WBE - LWCSBE)	Argenbright Dirt Works (LWCSBE)	Basham Construction & Rental Co., Inc. (LWCSBE)	EXCEL EXCAVATING INC (LWCSBE)	Seven Seas Construction (MBE - LWCSBE)	Southern Pipeline (LWCSBE)	TRC, LLC (WBE - LWCSBE)
Lump Sum Base Bid to furnish all materials, tools, Equipment & Labor, etc for complete Project.	Lump Sum	\$ 825,500.0	\$ 396,000.0	\$ 414,222.5	\$ 509,000.0	\$ 399,974.55	\$ 522,752.63	\$ 496,000.0	\$ 448,000.0
Start Completion Dates		Work Shall begin upon Notice to Proceed and be completed within 180calendar days from the date work is started.							
Bid Signed		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum 1-2		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
GFE Statement Received		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Pricing									
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60	\$ 60
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125	\$ 125
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 135	\$ 225	\$ 195	\$ 125	\$ 175	\$ 275	\$ 220	\$ 195
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 145	\$ 225	\$ 190	\$ 125	\$ 175	\$ 275	\$ 220	\$ 190
Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 115	\$ 200	\$ 180	\$ 115	\$ 170	\$ 225	\$ 180	\$ 170
Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$ 165	\$ 235	\$ 205	\$ 150	\$ 225	\$ 325	\$ 240	\$ 210
Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In sidewalk	L.F.	\$ 185	\$ 235	\$ 200	\$ 150	\$ 225	\$ 325	\$ 240	\$ 200
Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	\$ 145	\$ 215	\$ 190	\$ 125	\$ 215	\$ 275	\$ 200	\$ 180
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 3,200.0	\$ 3,200.0	\$ 3,500.0	\$ 3,000.0	\$ 2,400.0	\$ 3,750.0	\$ 3,500.0	\$ 3,700.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 3,000.0	\$ 3,200.0	\$ 3,500.0	\$ 2,500.0	\$ 2,300.0	\$ 4,500.0	\$ 3,500.0	\$ 3,700.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 2,200.0	\$ 2,000.0	\$ 3,500.0	\$ 2,000.0	\$ 2,400.0	\$ 3,500.0	\$ 2,500.0	\$ 1,250.0
Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 500	\$ 600	\$ 1,500.0	\$ 1,800.0	\$ 1,900.0	\$ 1,000.0	\$ 1,500.0	\$ 875
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	\$ 3,600.0	\$ 4,400.0	\$ 4,500.0	\$ 3,500.0	\$ 3,500.0	\$ 4,750.0	\$ 4,200.0	\$ 4,200.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	\$ 3,400.0	\$ 4,400.0	\$ 4,500.0	\$ 3,000.0	\$ 3,400.0	\$ 4,500.0	\$ 4,200.0	\$ 4,200.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	\$ 2,200.0	\$ 3,000.0	\$ 4,500.0	\$ 2,000.0	\$ 3,500.0	\$ 3,500.0	\$ 3,800.0	\$ 1,250.0
Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	\$ 500	\$ 1,500.0	\$ 1,500.0	\$ 1,800.0	\$ 3,200.0	\$ 1,500.0	\$ 1,500.0	\$ 875
Furnish and install SHORT water service adjustment (1" – 2"), complete - Relocate	Each	\$ 3,600.0	\$ 4,000.0	\$ 5,000.0	\$ 4,000.0	\$ 4,000.0	\$ 5,000.0	\$ 8,500.0	\$ 5,500.0
Furnish and install SHORT water service adjustment (1" – 2"), complete - Renew	Each	\$ 3,400.0	\$ 4,000.0	\$ 5,000.0	\$ 3,700.0	\$ 4,000.0	\$ 4,750.0	\$ 8,500.0	\$ 5,500.0
Furnish and install SHORT water service adjustment (1" – 2"), complete - Transfer	Each	\$ 2,200.0	\$ 3,400.0	\$ 5,000.0	\$ 2,500.0	\$ 4,000.0	\$ 4,500.0	\$ 6,000.0	\$ 1,250.0
Furnish and install SHORT water service adjustment (1" – 2"), complete - Discontinue	Each	\$ 500	\$ 2,000.0	\$ 1,500.0	\$ 2,000.0	\$ 2,000.0	\$ 1,500.0	\$ 3,500.0	\$ 875
Furnish and install LONG water service adjustment (1" – 2"), complete - Relocate	Each	\$ 4,000.0	\$ 4,400.0	\$ 6,000.0	\$ 5,000.0	\$ 5,000.0	\$ 5,500.0	\$ 11,000.0	\$ 6,500.0
Furnish and install LONG water service adjustment (1" – 2"), complete - Renew	Each	\$ 4,200.0	\$ 4,400.0	\$ 6,000.0	\$ 4,500.0	\$ 4,750.0	\$ 5,000.0	\$ 11,000.0	\$ 6,500.0
Furnish and install LONG water service adjustment (1" – 2"), complete - Transfer	Each	\$ 2,200.0	\$ 2,500.0	\$ 6,000.0	\$ 2,500.0	\$ 5,000.0	\$ 5,500.0	\$ 9,500.0	\$ 1,475.0
Furnish and install LONG water service adjustment (1" – 2"), complete - Discontinue	Each	\$ 500	\$ 2,000.0	\$ 1,500.0	\$ 2,000.0	\$ 3,000.0	\$ 1,500.0	\$ 3,500.0	\$ 1,250.0

26-03 / Project 17336 / River Park Drive Water Main Replacement
 Bid Opening February 18, 2026
 Bid Estimate: \$ 425,000

Furnish and install SHORT water service adjustment (3" – 4"), complete - Relocate	Each	\$ 10,000.0	\$ 15,000.0	\$ 6,500.0	\$ 25,000.0	\$ 6,000.0	\$ 15,500.0	\$ 15,000.0	\$ 8,200.0
Furnish and install SHORT water service adjustment (3" – 4"), complete - Renew	Each	\$ 9,600.0	\$ 15,000.0	\$ 6,500.0	\$ 10,000.0	\$ 5,750.0	\$ 15,500.0	\$ 15,000.0	\$ 8,200.0
Furnish and install SHORT water service adjustment (3" – 4"), complete - Transfer	Each	\$ 12,000.0	\$ 8,500.0	\$ 6,500.0	\$ 7,500.0	\$ 6,000.0	\$ 7,750.0	\$ 7,500.0	\$ 1,500.0
Furnish and install SHORT water service adjustment (3" – 4"), complete - Discontinue	Each	\$ 12,200.0	\$ 6,500.0	\$ 2,250.0	\$ 5,000.0	\$ 3,750.0	\$ 2,250.0	\$ 3,500.0	\$ 1,400.0
Furnish and install LONG water service adjustment (3" – 4"), complete - Relocate	Each	\$ 10,200.0	\$ 18,000.0	\$ 7,000.0	\$ 28,000.0	\$ 7,000.0	\$ 16,500.0	\$ 18,000.0	\$ 9,500.0
Furnish and install LONG water service adjustment (3" – 4"), complete - Renew	Each	\$ 10,000.0	\$ 18,000.0	\$ 7,000.0	\$ 12,000.0	\$ 6,750.0	\$ 16,500.0	\$ 18,000.0	\$ 9,500.0
Furnish and install LONG water service adjustment (3" – 4"), complete - Transfer	Each	\$ 10,000.0	\$ 9,000.0	\$ 7,000.0	\$ 7,500.0	\$ 7,000.0	\$ 16,500.0	\$ 15,000.0	\$ 2,200.0
Furnish and install LONG water service adjustment (3" – 4"), complete - Discontinue	Each	\$ 1,500.0	\$ 6,000.0	\$ 2,250.0	\$ 5,000.0	\$ 4,750.0	\$ 2,250.0	\$ 4,000.0	\$ 1,700.0
Exchange Meter (5/8" - 1"), Complete	Each	\$ 5,500.0	\$ 300	\$ 2,500.0	\$ 200	\$ 2,000.0	\$ 1,500.0	\$ 600	\$ 475
Exchange Meter (1-1/2" - 2"), Complete	Each	\$ 6,500.0	\$ 500	\$ 3,000.0	\$ 250	\$ 2,200.0	\$ 2,000.0	\$ 800	\$ 575
Furnish and install 6" fire hydrant, complete - Short	Each	\$ 12,500.0	\$ 9,500.0	\$ 9,500.0	\$ 10,000.0	\$ 13,000.0	\$ 10,000.0	\$ 9,500.0	\$ 9,000.0
Furnish and install 6" fire hydrant, complete - Long	Each	\$ 15,500.0	\$ 13,500.0	\$ 11,500.0	\$ 12,000.0	\$ 13,000.0	\$ 11,000.0	\$ 14,000.0	\$ 9,500.0
Preconstruction valve inspection	Each	\$ 500	\$ 500	\$ 2,500.0	\$ 150	\$ 1,500.0	\$ 600	\$ 600	\$ 85
Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$ 4,500.0	\$ 3,500.0	\$ 4,500.0	\$ 1,800.0	\$ 5,000.0	\$ 3,500.0	\$ 4,000.0	\$ 3,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	\$ 10,000.0	\$ 5,500.0	\$ 10,000.0	\$ 5,000.0	\$ 6,000.0	\$ 5,750.0	\$ 6,500.0	\$ 7,500.0
Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	\$ 12,500.0	\$ 6,500.0	\$ 11,000.0	\$ 7,500.0	\$ 7,000.0	\$ 6,000.0	\$ 8,000.0	\$ 8,200.0
Furnish and Install new valve along new main - 6"	Each	\$ 8,600.0	\$ 3,500.0	\$ 5,500.0	\$ 3,500.0	\$ 6,000.0	\$ 2,500.0	\$ 5,000.0	\$ 2,750.0
Furnish and Install new valve along new main - 8"	Each	\$ 9,800.0	\$ 4,000.0	\$ 6,500.0	\$ 4,500.0	\$ 7,000.0	\$ 4,750.0	\$ 6,000.0	\$ 4,750.0
Milling - Asphalt	S.Y	\$ 15	\$ 12	\$ 5.5	\$ 35	\$ 250	\$ 18	\$ 36	\$ 35
Paving - Asphalt	S.Y	\$ 20	\$ 35	\$ 12	\$ 65	\$ 250	\$ 18	\$ 38	\$ 70
Concrete Drive Restoration (Standard Mix)	S.Y	\$ 125	\$ 130	\$ 100	\$ 125	\$ 750	\$ 125	\$ 120	\$ 150
Asphalt Drive Restoration	S.Y	\$ 70	\$ 110	\$ 40	\$ 65	\$ 250	\$ 65	\$ 38	\$ 95
Concrete Curb Restoration (Standard Mix)	L.F.	\$ 55	\$ 65	\$ 100	\$ 150	\$ 75	\$ 70	\$ 130	\$ 35
Concrete Curb Restoration (Historic Mix)	L.F.	\$ 85	\$ 75	\$ 100	\$ 250	\$ 85	\$ 85	\$ 350	\$ 45
Mobilization	Each	\$ 8,500.0	\$ 8,000.0	\$ 4,000.0	\$ 5,000.0	\$ 5,800.0	\$ 6,000.0	\$ 10,000.0	\$ 7,500.0
De-mobilization	Each	\$ 8,500.0	\$ 7,000.0	\$ 2,500.0	\$ 3,000.0	\$ 3,000.0	\$ 3,000.0	\$ 10,000.0	\$ 7,500.0
Additional Supplementary Pricing									
Foreman	Hour	\$ 95	\$ 95	\$ 90	\$ 90	\$ 100	\$ 75	\$ 70.1	\$ 90
Laborer	Hour	\$ 65	\$ 75	\$ 55	\$ 75	\$ 65	\$ 50	\$ 45	\$ 65
Truck Driver	Hour	\$ 85	\$ 75	\$ 70	\$ 75	\$ 65	\$ 50	\$ 66	\$ 60
Operator	Hour	\$ 85	\$ 80	\$ 70	\$ 80	\$ 75	\$ 65	\$ 68	\$ 75
Dump Truck	Hour	\$ 135	\$ 135	\$ 120	\$ 150	\$ 150	\$ 135	\$ 75	\$ 125
Backhoe	Hour	\$ 90	\$ 90	\$ 100	\$ 100	\$ 100	\$ 100	\$ 40	\$ 100
Loader	Hour	\$ 100	\$ 125	\$ 75	\$ 125	\$ 125	\$ 120	\$ 125	\$ 125
Hoe Ram	Hour	\$ 400	\$ 160	\$ 300	\$ 100	\$ 200	\$ 145	\$ 140	\$ 145
Pick-up Truck	Hour	\$ 60	\$ 22	\$ 20	\$ 40	\$ 45	\$ 35	\$ 20	\$ 38
Excavator	Hour	\$ 150	\$ 140	\$ 145	\$ 150	\$ 175	\$ 135	\$ 135	\$ 160
Skid Steer	Hour	\$ 70	\$ 85	\$ 75	\$ 100	\$ 75	\$ 85	\$ 50	\$ 125
Rosco Broom	Hour	\$ 60	\$ 75	\$ 75	\$ 100	\$ 125	\$ 90	\$ 100	\$ 125
Flat Bed Truck	Hour	\$ 80	\$ 75	\$ 40	\$ 125	\$ 95	\$ 85	\$ 75	\$ 80
Flowable Fill	C.Y.	\$ 250	\$ 250	\$ 200	\$ 350	\$ 350	\$ 200	\$ 225	\$ 350
Bedding Material	C.Y.	\$ 60	\$ 55	\$ 50	\$ 55	\$ 62	\$ 50	\$ 60	\$ 54
Rock Backfill	C.Y.	\$ 60	\$ 55	\$ 50	\$ 55	\$ 62	\$ 50	\$ 65	\$ 55
Sod Restoration	S.Y	\$ 10	\$ 16	\$ 20	\$ 35	\$ 30	\$ 13	\$ 35	\$ 17.5
Fencing Restoration	LF	\$ 50	\$ 65	\$ 50	\$ 75	\$ 200	\$ 65	\$ 250	\$ 85