

LOUISVILLE WATER COMPANY
Bid 26-26 / Project 17216 / Dumesnil Street Water Main Replacement Project
Bid Opening Date: August 5, 2026
Base Bid Estimate: \$629,000

Buyer: DeLisa Campbell

Project Manager: Chance Shely

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Argenbright Dirt Works, LLC (LWC SBE)	MAC Construction and Excavating Inc.	TRC, LLC (CWBE & LWC SBE)	S-Walk Inc. dba Seven Seas Construction (CMBE & LWC SBE)	
Lump Sum Base Bid:		\$615,976.00	\$621,000.00	\$757,800.00	\$906,350.00	
Start / Complete Dates:		Begin Work 90 days from NTP and complete work 120 days from start of Work.				
Acknowledge Receipt of Addendum #1-2		Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	
Claiming Local Preference:		Yes	Yes	Yes	Yes	
Claiming SBE Preference:		Yes	No	Yes	Yes	
Supplementary Pricing		Unit				
1	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$3,600.00	\$300.00	\$175.00	\$500.00
2	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$3,600.00	\$300.00	\$220.00	\$510.00
3	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	\$256,500.00	\$350.00	\$280.00	\$650.00
4	Furnish and install SHORT water service adjustment (4"), complete - Renew	Each	\$25,500.00	\$13,000.00	\$5,600.00	\$25,000.00
5	Furnish and install LONG water service adjustment (6"), complete - Renew	Each	\$104,000.00	\$15,000.00	\$11,500.00	\$30,000.00
6	Furnish and install LONG water service adjustment (2"), complete - Renew	Each	\$11,000.00	\$12,000.00	\$4,600.00	\$25,000.00
7	Furnish and install SHORT water service adjustment (6"), complete - Discontinue	Each	\$10,000.00	\$1,500.00	\$985.00	\$18,000.00
8	Furnish and install 6" fire hydrant, complete - Short	Each	\$22,000.00	\$7,500.00	\$9,700.00	\$15,000.00
9	Preconstruction valve inspection	Each	\$0.00	\$500.00	\$750.00	\$250.00
10	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$0.00	\$3,500.00	\$3,800.00	\$2,500.00
11	Furnish and Install new valve along new main - 4"	Each	\$2,400.00	\$4,000.00	\$5,400.00	\$3,500.00
12	Furnish and Install new valve along new main - 6"	Each	\$25,000.00	\$5,000.00	\$6,800.00	\$4,000.00
13	Furnish and Install new valve along new main - 8"	Each	\$5,000.00	\$7,000.00	\$8,800.00	\$5,000.00
14	Furnish and Install new valve along new main - 12"	Each	\$58,500.00	\$10,000.00	\$12,750.00	\$7,000.00
15	Milling - Asphalt	S.Y	\$22,257.00	\$8.00	\$46.00	\$18.00
16	Paving - Asphalt	S.Y	\$44,514.00	\$15.00	\$75.00	\$60.00
17	Concrete Drive Restoration (Standard Mix)	S.Y	\$0.00	\$130.00	\$154.00	\$140.00
18	Concrete Sidewalk - Standard Mix	S.Y.	\$4,800.00	\$145.00	\$140.00	\$100.00
19	Mobilization	Each	\$4,500.00	\$15,000.00	\$5,000.00	\$10,000.00
20	De-mobilization	Each	\$2,500.00	\$15,000.00	\$5,000.00	\$5,000.00
21	2" Meter Vault Replacement	Each	\$2,500.00	\$15,000.00	\$12,630.00	\$5,500.00
22	4" Meter Vault Replacement	Each	\$3,305.00	\$25,000.00	\$14,600.00	\$30,000.00
23	6" Meter Vault Replacement	Each	\$4,500.00	\$28,000.00	\$15,730.00	\$32,000.00